
BEVERLY
HILLS

AGENDA REPORT

Meeting Date: August 16, 2011

Item Number: H—13

To: Honorable Mayor & City Council

From: Charles Ackerman, Project Administrator

Subject: APPROVAL OF THE AWARD OF A ~ONTRACT TO BBS
CONSTRUCTION INCORPORATED, FOR THE FIRE STATION #2
REMODEL PROJECT; AND APPROVING PLANS AND.
SPECIFICATIONS THEREFOR; AND

APPROVAL OF A PURCHASE ORDER IN THE AMOUNT OF
$425,000 TO BBS CONSTRUCTION INCORPORATED FOR THE
CONTRACT WORK

Attachments: 1. Agreement
2. Categorical Exemption

RECOMMENDATION

It is recommended that the City Council approve the “Award of a Contract to BBS
Construction Incorporated for the “Fire Station #2 Remodel Project”, Bid No. 11-39, in
the amount of $387,000 approve the construction contingency of $38,000 and delegate
the authority to approve change orders to the Director of Public Works & Transportation,
as defined in the purchasing ordinance; approve the plans and specifications for the
Project, dated June14, 2011, which are adopted and approved with respect to design
criteria; and approve a purchase order in the amount of $425,000.

INTRODUCTION

Fire Station #2 was built in 1982 and requires various upgrades and improvements to
address the following deficiencies:

• The existing generator was designed to provide egress lighting only in an
emergency, and has reached the end of its useful life span and parts for repair are
no longer available.

• The exterior wood fascia is severely weathered and detaching from the building and
requires replacement with maintenance-free materials.
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• The main restroom used by Fire personnel is original to the facility and needs a
complete renovation including new fixtures, cabinets, partitions, lights and paint and
ventilation.

• Larger turnout lockers are required to accommodate the increased amount of
equipment required for Fire personnel to store at the station.

DISCUSSION

The architectural firm, RTK Architects was engaged to provide the design services for
the renovation. Their fee of $44,200 includes the complete design services, preparation
of construction plans and specifications, and administration during construction. The
plans and specifications call for the following scope of work:

• Replace the emergency generator with an energy efficient unit to supply full power to
the station in the event of an emergency power outage

• Interior remodel of the main restroom including new fixtures, cabinets, paint and
exhaust system

• Replace ceiling grid and tiles throughout the facility
• Provide new turnout lockers and relocation of fire hose racks
• Replacement of exterior fascia boards and rain gutters
• Removal of existing wallpaper, repair of walls and painting

The bid documents requested quotations for the base bid, compensatory delay, and
three bid alternates. The alternate bids are described as follows:

• Alternate #1 — Provide new turnout lockers and relocate the fire hose racks.
• Alternate #2 — Replacement of the building exterior fascia
• Alternate #3 — Interior painting and wallpaper removal in six interior rooms

The project was advertised in the local Beverly Hills newspapers and the construction
trade plan room, McGraw-Hill Construction Information Group (Dodge Report). Ten
firms attended the mandatory job walk and obtained bid documents for this project.

On May 11, 2011, eight bids were received and the results are as follows:

Bidder Total Base Bid Total Delay Total Bid Alt #1 Alt #2 Alt #3

BBS Construction Inc $260,359 0 $260,359 $36,000 $75,000 $34,000

KOAM Construction Inc. $262,000 $4,000 $266,000 $32,000 $46,000 $18,000

G Coast Construction Inc. $285,000 $2,000 $287,000 $28,000 $42,000 $18,000
jst California Construction $301,481 0 $301,481 $38,375 $58,388 $10,000

Union Construction Co. $308,000 $9,000 $317,000 $12,000 $23,000 $10,000

Avi Con, Inc. $327,000 0 $327,000 $27,000 $19,000 $11,000

Ventura Construction Inc. $344,450 0 $344,450 $10,000 $10,000 $5,000

Fast-Track Construction. $356,000 0 $356,000 $10,000 $42,000 $11,700

To determine the low Bidder, the City calculated the sum of the Total Base Bid plus the
amount of per diem for Compensable Delay multiplied by twenty (20) days. The low
bidder is BBS Construction Incorporation.
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BBS Construction Incorporated submitted a fully responsive bid, and as reported by the
State Contractors Licensing Board, their license is current and in good standing. Review
of the firm’s references indicates that the firm has successfully executed similar work
including the construction of the catering kitchen and electrical system upgrade including
emergency generator at Greystone Mansion.

Staff recommends that the base bid and alternates #1, #2 and #3 be accepted as the
contract work. The total contract amount is $387,000 including the above alternate bid
items. In addition, a contingency of $38,000 (approximately 10% of the contract amount)
is recommended for change due to unforeseen conditions to complete the work. The
architect’s pre-bid estimate was $450,000

The bid documents specify a 120 calendar day completion period for the work, resulting
in completion of the project in mid-January 2012.

The Department of Community Development has reviewed the project for environmental
impact and concluded that the project qualifies for a categorical exemption under the
procedures adopted by the City of Beverly Hills, and no further environmental
assessment is necessary.

FISCAL IMPACT

Funding for this contract work has been budgeted from the fiscal year 2011-12 Capital
Improvement Program budget for Fire Station 2 Maintenance/Improvement, project
#0586.

cott G. Miller — David D. Gustavson
Finance Approval Approved By
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BID NO. 11-39

APPENDIX A

FORM OF CONTRACT

This contract (‘Contract’) is entered into by and between the City of Beverly Hills (“City”), a California

municipal corporation, and BBS Construction Inc. a Corporation, whose address is 511 S. First Ave #140

Arcadia. CA. 91006.

In consideration of the agreements herein contained, the parties agree as follows:

1. WORK TO BE PERFORMED. Contractor shall furnish at Contractor’s own expense all labor,
materials, supplies, equipment, tools, transportation and other items of expense necessary to complete in
a workmanlike manner all Work in accordance with the terms and conditions of the Contract, except for
the labor, materials, supplies, equipment, tools, transportation and other items of expense as may be
required to be furnished by the City. The Work is defined in detail in the Contract Documents, which
govern the interpretation and performance of this Contract, but may be generally described as follows:

FIRE STATION #2 REMODEL PROJECT

Item Description: Emergency Generator Replacement, Remodel of Interior Restroom and Replacement of
Interior Ceiling Grid and Acoustic Tile, New Lockers and Exterior Facia Repalcement at Beverly Hills Fire
Station #2, located at 1100 Coldwater Canyon, Beverly Hills, California 90210.

2. CONTRACT DOCUMENTS. This contract consists of this Form of Contract and the following
Contract Documents, including all exhibits, appendices, addenda, drawings, specifications and
documents therein and attachments thereto, all of which are by this reference incorporated herein and
made a part of this Contract:

SECTION 1: NOTICE INVITING BIDS
SECTION 2: INSTRUCTIONS TO BIDDERS
SECTION 3: SPECIAL CITY REQUIREMENTS
SECTION 4: GENERAL SPECIFICATIONS
SECTION 7: ADDITIONAL FORMS
APPENDIX B: SCOPE OF WORK
APPENDIX C: PAYMENT PROCEDURES
APPENDIX D: BID FORM
APPENDIX E: TECHNICAL SPECIFICATIONSf

as contained in City’s Bid Document for Bid No.11-39, dated June 14,2011 and

SECTION 5: BIDDER’S BID
SECTION 6: SIGNATURE PAGE AND LEGAL STATUS

of Contractor’s Bid in response thereto, all of which are incorporated herein by reference, and all of which
shall comprise the Contract Documents for this Contract. If any item of the Scope of Work, Payment
Schedule, or any other item of the Bid Package is modified by either of the parties or arrived at by
negotiation between the parties, that item as finally agreed upon by the parties shall also become a
Contract Document, it shall supersede the corresponding item of the Bid Package, if any, and it shall be
subject to all terms and conditions of the Contract.

3. PERFORMANCE PERIOD. Contractor shall commence Work after execution of the Contract,
and shall complete all Work in 120 calendar days from the date of Notice To Proceed as set forth in the
Contract Documents.
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4. PAYMENT. City shall pay Contractor as full consideration for the satisfactory performance by

Contractor of all Work required under this Contract the sum of Three Hundred Eighty Seven Thousand

Dollars ($387000), Inclusive of Alternates No. 1, No. 2 and No. 3, payable as provided in the Contract

Documents.

5. The City Manager or his designee shall administer the terms of the Agreement on behalf of the

City.

IN WITNESS WHEREOF, the parties hereto have caused this Contract to be executed as of the date
stated below.

DATED: _______________________ DATED: _______________________

CITY OF BEVERLY HILLS
“City” ‘Contractor’

By: ________________________________
BARRY BRUCKER
Mayor

By: _______________________________
ATTEST:

BYRON POPE
City Clerk

APPROVED TO FORM: APPROVED AS TO CONTENT:

LAURENCE S. WIENER JEFFREY KOLIN
City Attorney City Manager

DAVID D. GUSTAVSON
Director of Public Works

ALAN SCHNEIDER
Director of Project Administration

KARL KIRKMAN
Risk Manager
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COMMUNITY DEVELOPMENT DEPARTMENT

455 N. Rexford Drive
Beverly Hills, CA 90210-4817

(310) 285-1123
FAX: (310) 858-5968

www.beverlyhills.org

CITY OF BEVERLY HILLS

Replacement

APPLICANT’S NAME City of Beverly Hills _____________________

APPLICANT’S ADDRESS Project Administration 345 Foothill Road

CITY Beverly Hills, CA ________________________

IF DIFFERENT, PROVIDE:

AGENT’S NAME __________________PHONE _________________________

AGENT’S ADDRESS __________________________

CITY _________________________________ ZIP _____________________

The undersigned, having received this project for processing, has reviewed it for envi
ronmental impact and concluded that the project qualifies for a categorical exemption
under the procedures adopted by the City of Beverly Hills and no further environmental
assessment is necessary.

Applicable Exemption Class Class 1(a) and If)

COMMENTS The project results in minor alterations to the interior and exterior of an existing

structure, and also includes the installation of safety protection devices associated with an

existing structure.

REVIEWED~ Date ~

Categorical Exemption

NAME OF PROJECT Fire Station #2 Remodel Project

LOCATION 1100 Coldwater Canyon, Beverly Hills, California

TYPE OF BUSINESS (IF COMMERCIAL) City Hall

PROJECT DESCRIPTION Emergency Generator Replacement, Interior Restroom Remodel, Interior

Painting. Interior Ceiling Grid and Tile Replacement, Exterior Fascia Replacement and Turnout Locker

PHONE 310-285-1132

ZIP 90210

Categorical Exemption August 2004


